
 
                   STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245 
                                                                                                                        PAGE  1 
     BID OPENING DATE    03/19/08                    IN LAKE COUNTY NEAR LOWER LAKE FROM                                03/21/08 
     CONTRACT NUMBER     01-398504                   SEIGLER CREEK BRIDGE TO 0.2 MILES                        CONTRACT CODE 'A ' 
     LOCATION            01-LAK-29-20.4/R34.4        SOUTH OF MAIN STREET                                      56 CONTRACT ITEMS 
 
 
                                                     PLACE RUBBERIZED HOT MIX ASPHALT          FEDERAL AID  ACNH-P029-(103)E 
 
 
 
              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE -  0.0% 
 PROPOSALS ISSUED    11   FUND TOTAL   HA22     11,200,000                         TOTAL NUMBER OF WORKING DAYS     49 
 
 NUMBER OF BIDDERS  4    ENGINEERS EST     10,678,690.40  AMOUNT UNDER      2,103,011.30        PERCENT UNDER EST 19.69 
 PROGRAM ELEMENTS      RAS 
 
               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION) 
               --------      -----------  ---------         ------------------------------------------------- 
 
                   1 A)      8,575,679.10    2              GRANITE CONSTRUCTION COMPANY          831 724-1011 
                                                                                                  00000089 
                     B)   49 DAYS X  39838                  P O BOX 50085                     FAX 831 768-4021 
                    -------------------- 
                   A+B)    10,527,741.10                    WATSONVILLE CA  95077 
 
                   2 A)      8,964,704.00    3              NORTH BAY CONSTRUCTION INC            707 763-2891 
                                                                                                  00357560 
                     B)   75 DAYS X  39838                  P O BOX 6004                      FAX 707 765-6417 
                    -------------------- 
                   A+B)    11,952,554.00                    PETALUMA CA  94955-6004 
 
                   3 A)      8,909,576.75    1              ARGONAUT CONSTRUCTORS                 707 542-4862 
                                                                                                  00171432 
                     B)   80 DAYS X  39838                  P O BOX 639                       FAX 707 542-3210 
                    -------------------- 
                   A+B)    12,096,616.75                    SANTA ROSA CA  95402 
 
                   4 A)     10,405,200.00    4              GHILOTTI CONSTRUCTION COMPANY         707 585-1221 
                                                            INC                                   00644515 
                     B)  110 DAYS X  39838                  246 GHILOTTI AVENUE               FAX 707 585-1601 
                    -------------------- 
                   A+B)    14,787,380.00                    SANTA ROSA CA  95407 



          01-398504                                                                                                BID245 
          01-LAK-29-2                                                                                              PAGE  2 
          03/19/08                                                                                                 03/21/08 
                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    02     A C DIKE CO                                                  ASPHALT CONCRETE DIKE 
           LINCOLN CA 
 
           INTERNATIONAL SURFACING SYSTEMS                              RUBBERIZED BINDER AND SCREENINGS 
           MODESTO CA 
 
           M BUMGARNER INC                                              METAL BEAM GUARD RAIL 
           LIVERMORE CA 
 
           RUBBERIZED CRACKFILLER SEALANT INC                           SEAL RANDOM CRACKS 
           FULLERTON CA 
 
           TITAN DVBE                                                   PREPARE STORM WATER POLLUTION PREVENTION PLAN 
           REDDING CA 
 
           TRAFFIC SOLUTIONS INC                                        CONSTRUCTION AREA SIGNS AND STRIPING 
           REDDING CA 
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                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    03     A C DIKE CO                                                  ITEMS 34 THRU 38 (PARTIAL) 
           2788 VENTURE DRIVE 
           LINCOLN CA  95648 
 
           CONTRACTORS CHEMICAL INC                                     ITEMS 27 AND 33 (PARTIAL) 
           3130 DEPOT ROAD 
           HAYWARD CA  94545 
 
           INTERNATIONAL SURFACING SYSTEMS                              ITEMS 6 (PARTIAL), 26 AND 28 
           P O BOX 4770 
           MODESTO CA  95352 
 
           M B I                                                        ITEMS 11, 16, 17, 25 AND 42 THRU 46 
           1175 GREENVILLE ROAD 
           LIVERMORE CA  94550 
 
           TITAN DVBE                                                   ITEMS 4 AND 5 
           1681 ZACHI WAY 
           REDDING CA  96003 
 
           TRAFFIC SOLUTIONS INC                                        ITEMS 8, 12, 13 AND 47 THRU 54 
           40 SOUTH G ST 
           ARCATA CA  95521 
 
           WINDSOR FUEL CO                                              ITEMS 31 AND 32 (PARTIAL) 
           P O BOX 38 
           WINDSOR CA  94952 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    01     CONTRACTORS CHEMICAL INC                                     CRACK SEAL 
           HAYWARD CA 
 CONTINUED ON NEXT PAGE 
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          03/19/08                                                                                                 03/21/08 
                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    01     INTERNATIONAL SURFACING SYSTEMS                              SCREENINGS 
           CHANDLER AZ 
 
           M BUMGARNER INC                                              METAL BEAM GUARD RAIL 
           LIVERMORE CA 
 
           TRAFFIC SOLUTIONS INC                                        STRIPING 
           ARCATA CA 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    04     A C DIKE CO                                                  ASPHALT CONCRETE DIKE (PARTIAL) 
           LINCOLN CA 
 
           ABSL CONSTRUCTION                                            GRINDING (PARTIAL) 
           HAYWARD CA 
 
           INTERNATIONAL SURFACING SYSTEMS                              ASPHALT RUBBER BINDER SCREENINGS 
           MODESTO CA 
 
           INTERNATIONAL SURFACING SYSTEMS                              TRAFFIC CONTROL (PARTIAL) 
           MODESTO CA 
 
           M B I                                                        END ANCHORS 
           LIVERMORE CA 
 
           M B I                                                        METAL BEAM GUARD RAIL, WEED CONTROL MAT AND TERMINALS 
           LIVERMORE CA 
 
           RUBBERIZED CRACKFILLER SEALANT INC                           SEAL RANDOM CRACKS 
           FULLERTON CA 
 CONTINUED ON NEXT PAGE 
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                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    04     TITAN DVBE                                                   ITEMS 4 AND 5 
           REDDING CA 
 
           TRAFFIC SOLUTIONS INC                                        CONSTRUCTION AREA SIGNS, STRIPING AND RUMBLE STRIPS 
           REDDING CA 
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 ------------------------------------------------------------------------------------------------------------------------------------ 
     ITEM      ITEM                                                   UNIT OF     ESTIMATED 
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
 ------------------------------------------------------------------------------------------------------------------------------------ 
 
       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            1,500.00         1,500.00 
       2     070018      TIME-RELATED OVERHEAD                          LS     LUMP SUM          170,300.00       170,300.00 
       3     071325      TEMPORARY FENCE (TYPE ESA)                     LF          910                5.00         4,550.00 
       4     074016      CONSTRUCTION SITE MANAGEMENT                   LS     LUMP SUM            1,500.00         1,500.00 
       5 (S) 074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            1,500.00         1,500.00 
                         PREVENTION PLAN 
       6     074041      STREET SWEEPING                                LS     LUMP SUM           98,000.00        98,000.00 
       7     074042      TEMPORARY CONCRETE WASHOUT (PORTABLE)          LS     LUMP SUM               50.00            50.00 
       8 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            4,695.00         4,695.00 
       9 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          495,300.00       495,300.00 
      10 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM           25,000.00        25,000.00 
      11 (S) 150662      REMOVE METAL BEAM GUARD RAILING                LF          270               19.00         5,130.00 
      12 (S) 150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            LF          620                3.00         1,860.00 
      13 (S) 150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          SQFT      1,030                7.00         7,210.00 
      14     150771      REMOVE ASPHALT CONCRETE DIKE                   LF       16,900                3.00        50,700.00 
      15     150823      REMOVE DOWNDRAIN                               EA            9               90.00           810.00 
      16 (S) 151572      RECONSTRUCT METAL BEAM GUARD RAILING           LF        8,090               14.75       119,327.50 
      17 (S) 151623      RECONSTRUCT METAL BEAM GUARD RAILING           LF          480               19.50         9,360.00 
                         (7' POST) 
      18     152317      RESET ROADSIDE SIGN (TWO POST)                 EA            1              360.00           360.00 
      19     152430      ADJUST INLET                                   EA            7            1,100.00         7,700.00 
      20     152555      ADJUST SLOTTED DRAIN TO GRADE                  LF          140               85.00        11,900.00 
      21 (S) 153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           SQYD      4,270               11.00        46,970.00 
      22     190101      ROADWAY EXCAVATION                             CY          110               75.00         8,250.00 
      23     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            2,000.00         2,000.00 
      24     198007      IMPORTED MATERIAL (SHOULDER BACKING)           TON       6,700               33.00       221,100.00 
      25 (S) 013222      WEED CONTROL MAT (FIBER)                       SQYD      3,010               45.00       135,450.00 
      26     370120      ASPHALT-RUBBER BINDER                          TON         610              778.00       474,580.00 
      27     374206      SEAL RANDOM CRACKS                             LNMI         10            5,000.00        50,000.00 
      28     375030      SCREENINGS (HOT-APPLIED)                       TON       4,060               82.00       332,920.00 
      29     390095      REPLACE ASPHALT CONCRETE SURFACING             CY        4,040              260.00     1,050,400.00 
      30     390132      HOT MIX ASPHALT (TYPE A)                       TON       1,120               95.00       106,400.00 
      31     390137      RUBBERIZED HOT MIX ASPHALT (GAP GRADED)        TON      26,700              108.00     2,883,600.00 
      32     390138      RUBBERIZED HOT MIX ASPHALT (OPEN GRADED)       TON      10,300              112.00     1,153,600.00 
      33     013223      CENTERLINE RUMBLE STRIP                        STA         480               13.00         6,240.00 
                         (HMA, GROUND-IN INDENTATIONS) 
      34     394073      PLACE HOT MIX ASPHALT DIKE (TYPE A)            LF        3,910                4.00        15,640.00 
      35     394074      PLACE HOT MIX ASPHALT DIKE (TYPE C)            LF           25                4.00           100.00 
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 ------------------------------------------------------------------------------------------------------------------------------------ 
     ITEM      ITEM                                                   UNIT OF     ESTIMATED 
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
 ------------------------------------------------------------------------------------------------------------------------------------ 
 
      36     394075      PLACE HOT MIX ASPHALT DIKE (TYPE D)            LF        9,940                4.00        39,760.00 
      37     394077      PLACE HOT MIX ASPHALT DIKE (TYPE F)            LF        3,460                4.00        13,840.00 
      38     394090      PLACE HOT MIX ASPHALT                          SQYD         40               54.00         2,160.00 
                         (MISCELLANEOUS AREA) 
      39     691001      CORRUGATED STEEL FLUME DOWNDRAIN               LF          260               35.00         9,100.00 
      40     692101      TAPERED INLET                                  EA           10               95.00           950.00 
      41     692361      FLUME ANCHOR ASSEMBLY                          EA           16              300.00         4,800.00 
      42     820118      GUARD RAILING DELINEATOR                       EA          180               10.00         1,800.00 
      43 (S) 839541      TRANSITION RAILING (TYPE WB)                   EA            2            3,700.00         7,400.00 
      44 (S) 839581      END ANCHOR ASSEMBLY (TYPE SFT)                 EA            4            1,000.00         4,000.00 
      45 (S) 839584      ALTERNATIVE IN-LINE TERMINAL SYSTEM            EA            5            2,700.00        13,500.00 
      46 (S) 839585      ALTERNATIVE FLARED TERMINAL SYSTEM             EA            4            2,300.00         9,200.00 
      47 (S) 840504      4" THERMOPLASTIC TRAFFIC STRIPE                LF      278,000                 .22        61,160.00 
      48 (S) 840506      8" THERMOPLASTIC TRAFFIC STRIPE                LF          310                 .35           108.50 
      49 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 SQFT      1,030                7.00         7,210.00 
      50 (S) 840523      4" THERMOPLASTIC TRAFFIC STRIPE                LF        2,410                 .29           698.90 
                         (BROKEN 12-3) 
      51 (S) 840525      4" THERMOPLASTIC TRAFFIC STRIPE                LF       33,400                 .29         9,686.00 
                         (BROKEN 36-12) 
      52 (S) 840526      4" THERMOPLASTIC TRAFFIC STRIPE                LF           80                 .29            23.20 
                         (BROKEN 17-7) 
      53 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        1,010                4.00         4,040.00 
      54 (S) 850122      PAVEMENT MARKER                                EA        5,030                8.00        40,240.00 
                         (RETROREFLECTIVE-RECESSED) 
      55     860090      MAINTAINING EXISTING TRAFFIC MANAGEMENT        LS     LUMP SUM            2,000.00         2,000.00 
                         SYSTEM ELEMENTS DURING CONSTRUCTION 
      56     999990      MOBILIZATION                                   LS     LUMP SUM          840,000.00       840,000.00 
 
                                                                                                    A)          8,575,679.10 
                                                                                                    B)    4 DAYS X   39838 
                                                                                                           ----------------- 
                                                                                                   A+B)        10,527,741.10 
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     |-------------------------------|-------------------------------|------------------------------- 
 ITEM|            SECOND             |            THIRD              |            FOURTH 
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT 
     |-------------------------------|-------------------------------|------------------------------- 
   1 |         1,500.00       1500.00|         1,500.00       1500.00|         1,500.00       1500.00 
   2 |        30,000.00      30000.00|       200,000.00     200000.00|       200,000.00     200000.00 
   3 |             6.00       5460.00|             2.00       1820.00|             3.30       3003.00 
   4 |         1,500.00       1500.00|         2,500.00       2500.00|           400.00        400.00 
   5 |         1,500.00       1500.00|         4,000.00       4000.00|         1,500.00       1500.00 
   6 |        88,500.00      88500.00|         4,000.00       4000.00|         7,000.00       7000.00 
   7 |         1,000.00       1000.00|           800.00        800.00|         3,000.00       3000.00 
   8 |         5,000.00       5000.00|        10,000.00      10000.00|         4,700.00       4700.00 
   9 |       500,000.00     500000.00|       575,000.00     575000.00|       434,000.00     434000.00 
  10 |        30,000.00      30000.00|        13,000.00      13000.00|        24,000.00      24000.00 
  11 |            19.00       5130.00|            19.00       5130.00|            19.00       5130.00 
  12 |             3.00       1860.00|             3.00       1860.00|             3.00       1860.00 
  13 |             7.00       7210.00|             7.00       7210.00|             7.00       7210.00 
  14 |             5.00      84500.00|             1.50      25350.00|             5.00      84500.00 
  15 |           650.00       5850.00|           650.00       5850.00|           870.00       7830.00 
  16 |            15.00     121350.00|            15.00     121350.00|            14.75     119327.50 
  17 |            19.50       9360.00|            19.00       9120.00|            19.50       9360.00 
  18 |           375.00        375.00|           425.00        425.00|           500.00        500.00 
  19 |         1,300.00       9100.00|         1,400.00       9800.00|         1,320.00       9240.00 
  20 |           100.00      14000.00|            72.20      10108.00|           120.00      16800.00 
  21 |             4.00      17080.00|             2.10       8967.00|            21.00      89670.00 
  22 |            60.00       6600.00|            60.00       6600.00|           130.00      14300.00 
  23 |         2,000.00       2000.00|         2,000.00       2000.00|         1,500.00       1500.00 
  24 |            36.00     241200.00|            26.00     174200.00|            38.00     254600.00 
  25 |            45.00     135450.00|            45.00     135450.00|            45.00     135450.00 
  26 |           825.00     503250.00|           785.00     478850.00|           790.00     481900.00 
  27 |         4,800.00      48000.00|         4,800.00      48000.00|         5,000.00      50000.00 
  28 |            99.00     401940.00|            94.00     381640.00|            94.00     381640.00 
  29 |           235.00     949400.00|           235.00     949400.00|           288.00    1163520.00 
  30 |            83.00      92960.00|           112.00     125440.00|           105.00     117600.00 
  31 |           116.00    3097200.00|           122.00    3257400.00|           152.00    4058400.00 
  32 |           119.00    1225700.00|           128.00    1318400.00|           140.00    1442000.00 
  33 |            52.00      24960.00|            13.00       6240.00|            93.00      44640.00 
  34 |             1.20       4692.00|              .75       2932.50|              .80       3128.00 
  35 |             1.20         30.00|              .75         18.75|              .80         20.00 
  36 |             1.20      11928.00|              .75       7455.00|              .80       7952.00 
  37 |             1.20       4152.00|              .75       2595.00|              .80       2768.00 
  38 |           225.00       9000.00|           225.00       9000.00|            54.00       2160.00 
  39 |            75.00      19500.00|            43.00      11180.00|           110.00      28600.00 
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     |-------------------------------|-------------------------------|------------------------------- 
 ITEM|            SECOND             |            THIRD              |            FOURTH 
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT 
     |-------------------------------|-------------------------------|------------------------------- 
  40 |         1,600.00      16000.00|           500.00       5000.00|         1,860.00      18600.00 
  41 |            85.00       1360.00|           400.00       6400.00|           300.00       4800.00 
  42 |            10.00       1800.00|            10.00       1800.00|            10.00       1800.00 
  43 |         3,700.00       7400.00|         3,700.00       7400.00|         3,700.00       7400.00 
  44 |         1,000.00       4000.00|         1,000.00       4000.00|         1,000.00       4000.00 
  45 |         2,700.00      13500.00|         2,700.00      13500.00|         2,700.00      13500.00 
  46 |         2,300.00       9200.00|         2,300.00       9200.00|         2,300.00       9200.00 
  47 |              .22      61160.00|              .25      69500.00|              .22      61160.00 
  48 |              .40        124.00|              .40        124.00|              .35        108.50 
  49 |             7.00       7210.00|             7.00       7210.00|             7.00       7210.00 
  50 |              .30        723.00|              .35        843.50|              .30        723.00 
  51 |              .29       9686.00|              .35      11690.00|              .29       9686.00 
  52 |              .30         24.00|              .35         28.00|              .30         24.00 
  53 |             4.00       4040.00|             5.00       5050.00|             4.00       4040.00 
  54 |             8.00      40240.00|             8.00      40240.00|             8.00      40240.00 
  55 |         2,500.00       2500.00|         5,000.00       5000.00|         2,000.00       2000.00 
  56 |     1,067,500.00    1067500.00|       788,000.00     788000.00|     1,000,000.00    1000000.00 
 
 TOT            A)      8,964,704.00           A)      8,909,576.75           A)     10,405,200.00 
                B)    75 DAYS X  39838         B)    80 DAYS X  39838         B)   110 DAYS X  39838 
                   --------------------           --------------------           -------------------- 
              A+B)     11,952,554.00         A+B)     12,096,616.75         A+B)     14,787,380.00 


